


GENERAL DECISION ME030009 06/13/03 ME9 
 General Decision Number ME030009 
 
 Superseded General Decision No. ME020009 
 
 State: Maine 
 
 Construction Type: 
 HIGHWAY 
 
 County(ies): 
 AROOSTOOK          KNOX                SAGADAHOC 
 FRANKLIN           LINCOLN             SOMERSET 
 HANCOCK            OXFORD              WALDO 
 KENNEBEC           PISCATAQUIS         YORK 
 
 HIGHWAY CONSTRUCTION PROJECTS excluding major bridging (for 
 example: bascule, suspension and spandrel arch bridges; those 
 bridging waters presently navigating or to be navigatable; and 
 those involving marine construction in any degree); tunnels, 
 building structures in rest area projects and railroad 
 construction. 
 
 Modification Number     Publication Date 
             0             06/13/2003 
 
COUNTY(ies): 
AROOSTOOK          KNOX                SAGADAHOC 
FRANKLIN           LINCOLN             SOMERSET 
HANCOCK            OXFORD              WALDO 
KENNEBEC           PISCATAQUIS         YORK 
 
 ENGI0004V  04/01/2003 
                                     Rates           Fringes 
POWER EQUIPMENT OPERATORS: 
  Pavers                              16.51           6.00 
  Rollers                             16.51           6.00 
---------------------------------------------------------------- 
 
 SUME4024A  10/24/2000 
                                     Rates           Fringes 
CARPENTERS                            11.60           1.51 
 
IRONWORKERS 
 Structural                           12.03           1.58 
 
LABORERS 
 Drillers                             10.00           2.50 
 Flaggers                              6.00 
 Guardrail Installers                  7.92 
 Landscape                             7.87            .16 
 Line Stripper                         8.69            .23 
 Pipelayers                            9.21           2.31 
 Rakers                                9.00           1.51 
 Sign Erectors                        10.00 
 Unskilled                             8.66           1.38 
 Wheelman                              8.50            .43 
 
POWER EQUIPMENT OPERATORS 
 Backhoes                             11.87           2.05 
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 Bulldozers                           12.33           2.88 
 Cranes                               14.06           1.75 
 Excavators                           12.38           2.48 
 Graders                              13.06           3.73 
 Loaders                              11.41           2.87 
 Mechanics                            13.18           2.57 
 
TRUCK DRIVERS 
 Dump                                  9.35           3.10 
 Tri axle                              8.70           1.18 
 Two axle                              8.56           2.19 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing operation 
to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29 CFR 5.5(a)(1)(ii)). 
---------------------------------------------------------------- 
In the listing above, the "SU" designation means that rates 
listed under that identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
      WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter?  This can 
 be: 
 
* an existing published wage determination 
* a survey underlying a wage determination 
* a Wage and Hour Division letter setting forth a 
  position on a wage determination matter 
* a conformance (additional classification and rate) 
  ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program.  If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the Branch 
of Construction Wage Determinations.  Write to: 
 
     Branch of Construction Wage Determinations 
     Wage and Hour Division 
     U. S. Department of Labor 
     200 Constitution Avenue, N. W. 
     Washington, D. C.  20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
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review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
The request should be accompanied by a full statement of the 
 
interested party's position and by any information (wage payment 
data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative Review 
Board (formerly the Wage Appeals Board). Write to: 
 
          Administrative Review Board 
          U. S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
4.) All decisions by the Administrative Review Board are final. 
            END OF GENERAL DECISION 
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                                                                                                                     Winterport 
                                                                                                                    1014(100)X 
                                                                                                                     June 12, 2003 
                                                                                                                                           

1 of 1 

SPECIAL PROVISION 
SECTION 107 

PROSECUTION OF WORK 
and 

                                  SUPPLEMENTAL LIQUIDATED DAMAGES 
                                                                                                                                                                                             
                                                                                                                                                  
The Contractor shall plan and conduct his operations in such a manner that the bridge will                                                                                                                              
Closed to traffic for three (3) consecutive calendar days within the period of Monday thru 
Thursday. 
                                                                                                                                                  
Once the contractor commences work on this project the work shall be continuous through 
completion. 
                                                                                                                                                                  
The contractor shall have the roadway open to traffic on or before August 25 prior to the 
opening of the school year.               
 
 
Supplemental liquidated damages will be assessed the contractor at the rate of one thousand 
dollars ($1000.00) per day for each day that the bridge remains incomplete beyond the above 
mentioned time. 
 
 
This assessment of liquid damages will be in addition to the liquidated damages specified in 
section 107 of the Department of Transportation Standard Specification. 
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WINTERPORT-10141.00 
LEWIS WHITE BRIDGE 

11 JUNE 2003 
 

SPECIAL PROVISION 
SECTION 203 

EXCAVATION AND EMBANKMENT 
(Dredge Materials)  

 
Description:    Dredge Material (See MDOT Standard Specifications § 101.2) is 
regulated as a Special Waste. 
 
Fifty cubic yards or less of Dredge Material Beneficially Used in the area adjacent to 
and draining into the dredged water body is exempt from regulation.  The Dredge 
Material quantity from the Lewis White Bridge site is expected to be less than 50 cubic 
yards (38 cubic meters). 
 

CONSTRUCTION REQUIREMENTS 
 

Management and Disposal:  The contractor shall Beneficially Use all Dredge Material 
excavated at the Lewis White Bridge Project in the area adjacent to and draining into 
the dredged water body.  No more than 38 cubic meters (50 cubic yards) of Dredge 
Material may be excavated.   
 
Method of Measurement:  Dredge Material will be measured by the cubic meter of 
material removed.   
 
Basis of Payment:  Dredge Material Beneficially Used will be paid for at the contract 
unit price bid for Common Excavation. 
 
Payment shall be full compensation for excavation, dewatering, managing, transporting, 
and placement.  
 
Payment will be made under: 
 
Pay Item         Pay Unit 
203.20  Common Excavation    cubic meter 
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